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GENERAL PROJECT ADMINISTRATIVE NOTES

7. THE INFORMATION SHOWN REGARDING EXISTING CONDITIONS ON ALL DRAWINGS AND AS
NOTED ELSEWHERE WERE BASED ON FIELD OBSERVATIONS AND EXISTING DRAWINGS AS OF
MAY 2013. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO THOROUGHLY FIELD VERIFY
EXISTING CONDITIONS (EXPOSED AND CONCEALED) OF ANY AND ALL DIMENSIONS AND
CONDITIONS PRIOR TO SUBMITTING A BID. ROOM NUMBERS MAY BE DIFFERANT THAN
SHOWN. DRAWINGS ARE NOT TO BE SCALED FOR LOCATIONS OR NEW WORK ITEMS.
CONTRACTOR SHALL TAKE ACTUAL MEASUREMENTS IN THE FIELD FOR BIDDING PURPOSES,

CARLAND. AVENUE MATERIAL TAKEOFFS, ETC. SITE INVESTIGATIONS CAN BE SCHEDULED THROUGH THE

MURPHY ROAD

NATCHEZ TERRACE
25 TH AVENUE SOUTH

24 TH AVENUE SOUTH

— J; J

CONTRACTING OFFICER AND THE COTR.

2. CONTRACTOR MUST HAVE PRIOR APPROVAL OF COTR FOR ALL MATERIAL STORAGE,
EQUIPMENT SETUP, AND STAGING FOR ALL DEMOLITION AND OR NEW WORK.

DRAWING INDEX

G—001 COVER SHEET

G—002 GENERAL NOTES

G—003 SITE PLAN

A—001 ROOM AND EXHAUST LAYOUT PLAN
E—001 ELECTRICAL PLAN

M—001 MECHANICAL PLAN

C—001 MONITORING CONTROL PLAN

3. NORMAL MEDICAL CENTER WORK HOURS ARE (7:00 AM TO 4:30 P.M. M—F) AND

WEEKENDS (FRIDAY 4:00 P.M. TO SUNDAY). CONTRACTORS WORK IS TO BE PERFORMED
DURING DUTY HOURS AS DIRECTED BY COTR.

CONTRACTOR SHALL MAKE EVERY EFFORT TO MINIMIZE DOWNTIME ASSOCIATED WITH
SCHEDULED SHUTDOWNS. ALL UTILITY SHUT DOWNS MUST BE COORDINATED WITH THE
COTR PRIOR TO AND IN ACCORDANCE WITH THE SPECIFICATIONS.
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QU i 5. CONTRACTORS ARE TO KEEP ALL ROADWAYS AND ENTRANCES TO THE MEDICAL CENTER
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/PIERCE ENGE OPEN AND OR ACCESSIBLE AT ALL TIMES, UNLESS APPROVED BY THE COTR.
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6. CONTRACT DRAWINGS AND SPECIFICATIONS REPRESENT A FINISHED STRUCTURE. THEY DO

BLAKEMORE AVENUE

LOCATION  OF  WORK

NOT INDICATE METHODS OF CONSTRUCTION. THE CONTRACTORS SHALL PROVIDE ALL
MEASURES NECESSARY TO PROTECT THE STRUCTURE AND PERSONNEL DURING
CONSTRUCTION. CONTRACTORS ARE TO KEEP THE MEDICAL CENTER CLEAN AND FREE
FROM DEBRIS AT ALL TIMES.

/7. THESE DRAWINGS ARE DIAGRAMMATICAL AND SHOW ONLY THE INTENT OF WORK TO BE
COMPLETED. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING ALL LABOR AND OR

N MATERIALS FOR A COMPLETE WORKING SYSTEM AS REQUIRED. ANY ERRORS OR

OMISSIONS SHOULD BE REPORTED TO THE COTR FOR CLARIFICATION PRIOR TO BID.

8. THE GOVERNMENT HAS SALVAGE RIGHTS TO ANY AND OR ALL EQUIPMENT OR MATERIAL
BEING REMOVED UNDER THIS CONTRACT AS DIRECTED BY THE COTR.
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